| mage not loun | d or type unknown                                  |
|---------------|--|
|               | PT. Wijaya Karya (Persero)Tbk<br>DIVISI KELOMPOK 4 |
|               | DIVISI KELOMPOK 4                                  |

## DOKUMEN EVALUASI PENAWARAN, KLARIFIKASI DAN NEGOSIASI (DEPKN)

|                                     |  |                                   |         |     |              |                       |   |                        | PENYED  | IA                     |                                 |                       |
|-------------------------------------|--|-----------------------------------|---------|-----|--------------|-----------------------|---|------------------------|---|------------------------|---------------------------------|-----------------------|
| PAB Kendal<br>Proyek : Kantor Pusat |  |                                   |         |     |              |                       | MASTERPANCANG PONDASI                                       |                        | ORIENTAL SHEET PILING   |                        | FARIKA BETON                    |                       |
| 1                                   | DATA PENYEDIA  | ,                                 | ,       | -   |              |                       |   |                        |   |                        |                                 |                       |
| 1.1                                 | Alamat   |                                   |         |     |              |                       | GRAHA HANDAYA UNIT P JL. RAYA PEJUANGAN NO. 12A KEBON JERUK |                        | GRAND SLIPI TOWER LT 16 UNIT A, JL. LETJEN S PARMAN KAV 22-24 |                        | PANGERAN JAYAKARTA 45 BLOK C-15 |                       |
| 1.2                                 | Kontak Personal  |                                   |         |     |              |                       | GENERAL MANAGER   |                        | DIREKTUR  |                        | MANAGER MARKETING               |                       |
| 1.3                                 | No. Telpon / Fax   |                                   |         |     |              |                       | 021-53661201  |                        | 021-29022421  |                        | 021-6244429                     |                       |
| 1.4                                 | Penawaran No. / Tanggal                                      |                                   |         |     |              |                       | PS 03.03/MP-P1.188/2021                                     |                        | OSPI - WIKA / 20210629 / TENDER / HP                          |                        | PC 01.03/FB-P1.123/2021         |                       |
| 1.5                                 | BA Klarifikasi dan Negosiasi Tgl.                            | BA Klarifikasi dan Negosiasi Tgl. |         |     |              |                       |   | 2021-09-29 13:52:14    |   | 2021-09-29 13:43:15    |                                 |                       |
| 2                                   | DATA PEKERJAAN / SPESIFIKASI                                 | DATA PEKERJAAN / SPESIFIKASI RABP |         |     |              |                       |   |                        |   |                        |                                 |                       |
|                                     |  | Ukuran                            | Vol     | Sat | Harga Satuan | Jumlah Harga (Rp)     | Harga Satuan  | Jumlah Harga (Rp)      | Harga Satuan  | Jumlah Harga (Rp)      | Harga Satuan                    | Jumlah Harga (Rp)     |
| <b>A</b> ).                         | PENAWARAN  Handling Beton Precast Spun Pile, d = 45 cm K-600 |                                   | 4783200 | m   | 7.000,00     | 33.482.400.000,00     | 197.707,30  | 945.673.557.360,00     | 162.416,71  | 776.871.607.272,00     | 177.639,01                      | 849.682.911.675       |
|                                     | TOTAL  |                                   |         |     |              | Rp. 33.482.400.000,00 |   | Rp. 945.673.557.360,00 |   | Rp. 776.871.607.272,00 |                                 | Rp. 849.682.911.675   |
| <b>B</b> ).                         | NEGOSIASI  Handling Beton Precast Spun Pile, d = 45 cm K-600 |                                   | 4783200 | m   | 7.000,00     | 33.482.400.000,00     | 5.150,00  | 24.633.480.000,00      | 6.700,00  | 32.047.440.000,00      | 177.639,01                      | 849.682.911.675       |
|                                     | TOTAL  |                                   |         |     |              | Rp. 33.482.400.000,00 |   | Rp. 24.633.480.000,00  |   | Rp. 32.047.440.000,00  |                                 | Rp. 849.682.911.675   |
|                                     | EFISIENSI  |                                   |         |     |              |                       |   | Rp. 8.848.920.000,00   |   | Rp. 1.434.960.000,00   |                                 | Rp. (816.200.511.675, |
| 3                                   | KLARIFIKASI  |                                   |         |     |              |                       |   |                        |   |                        |                                 |                       |
| 3.1                                 | Lingkup Pekerjaan  |                                   |         |     |              |                       |   |                        |   |                        |                                 |                       |
| 3.2                                 | Jadwal Pelaksanan  |                                   |         |     |              |                       |   |                        |   |                        |                                 |                       |
| 3.3                                 | Cara Pembayaran  |                                   |         |     |              |                       |   |                        |   |                        |                                 |                       |
| 3.4                                 | TAX's  |                                   |         |     |              |                       |   |                        |   |                        |                                 |                       |
| 3.5                                 | Lain-lains   |                                   |         |     |              |                       |   |                        |   |                        |                                 |                       |
|                                     | Test2  |                                   |         |     |              |                       |   |                        |   |                        |                                 |                       |
| 3.6                                 | Test2  | ,                                 |         | _   |              |                       |   |                        |   |                        |                                 |                       |
| 3.6                                 | Test2  |                                   |         |     |              |                       |   |                        |   |                        |                                 |                       |
|                                     |  |                                   |         |     |              |                       |   |                        |   |                        |                                 |                       |