Image not found	l or type unknown
	PT. Wijaya Karya (Persero)Tbk
	DIVISI KELOMPOK 4

DOKUMEN EVALUASI PENAWARAN, KLARIFIKASI DAN NEGOSIASI (DEPKN)

							PENYEDIA						
PAB Kendal Proyek : Kantor Pusat							MASTERPANCANG PONDASI		ORIENTAL SHEET PILING		FARIKA BETON		
1	DATA PENYEDIA												
1.1	Alamat						GRAHA HANDAYA UNIT P JL. RAYA PEJUANGAN NO. 12A KEBON JERUK		GRAND SLIPI TOWER LT 16 UNIT A, JL. LETJEN S PARMAN KAV 22-24		PANGERAN JAYAKARTA 45 BLOK C-15		
1.2	Kontak Personal					GENERAL MANAGER		DIREKTUR		MANAGER MARKETING			
1.3	No. Telpon / Fax						021-53661201		021-29022421		021-6244429		
1.4	Penawaran No. / Tanggal						PS 03.03/MP-P1.188/2021		OSPI - WIKA / 20210629 / TENDER / HP		PC 01.03/FB-P1.123/2021		
1.5	BA Klarifikasi dan Negosiasi Tgl.						2021-09-29 13:52:14		2021-09-29 13:43:15		2021-06-29 11:22:45		
2	DATA PEKERJAAN / SPESIFIKASI			RABP									
		Ukuran	Vol	Sat	Harga Satuan	Jumlah Harga (Rp)	Harga Satuan	Jumlah Harga (Rp)	Harga Satuan	Jumlah Harga (Rp)	Harga Satuan	Jumlah Harga (Rp)	
A).	PENAWARAN Handling Beton Precast Spun Pile, d = 45 cm K-600		4783200	m	7.000,00	33.482.400.000,00	197.707,30	945.673.557.360,00	162.416,71	776.871.607.272,00	177.639,01	849.682.911.675,36	
	TOTAL					Rp. 33.482.400.000,00		Rp. 945.673.557.360,00		Rp. 776.871.607.272,00		Rp. 849.682.911.675,36	
B).	NEGOSIASI Handling Beton Precast Spun Pile, d = 45 cm K-600		4783200	m	7.000,00	33.482.400.000,00	5.150,00	24.633.480.000,00	6.700,00	32.047.440.000,00	177.639,01	849.682.911.675,36	
	TOTAL					Rp. 33.482.400.000,00		Rp. 24.633.480.000,00		Rp. 32.047.440.000,00		Rp. 849.682.911.675,36	
	EFISIENSI							Rp. 8.848.920.000,00		Rp. 1.434.960.000,00		Rp. (816.200.511.675,36)	
3	KLARIFIKASI												
3.1	Lingkup Pekerjaan						PAB Kendal		PAB Kendal		PAB Kendal		
3.2	Jadwal Pelaksanan						365 Hari		365 Hari		365 Hari		
3.3	Cara Pembayaran						test123		test123		1212		
3.4	TAX's						test123		tesdf		1412		
3.5	Lain-lain						test123		1233		14123		
Menyetujui Manuer Provik Kelumok 4 MANAGER USER	Menyetujui Menyet												